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1.0 GENERAL   
    
1.1 Coordination of Work  Add 1.1.1 The Contractor shall be responsible to consult with all affected businesses, 

residents and transportation companies regarding delays, detours, and 
any other works affecting any transit service in the area, and will be 
responsible to coordinate the works with City crews and other contractors 
working in the area. If working area is to become a multiple-employer 
workplace as defined by WorkSafe BC, the Contractor shall remain the 
Prime Contractor. 
 
The construction work site is located near a residential cul-de-sac.  Access 
to all properties must be maintained at all times.  If access needs to be 
blocked for certain times, the residents must be informed at least 24 
hours in advance.  Contract Administrator should also be notified 
accordingly. 
 

1.2 Outside Agency Approval  Add 1.2.1 In accordance with the Contract Documents, the Contractor is responsible 
to consult with and obtain any approval required to meet and comply with 
all the conditions required from outside agency such as, but not limited 
to, BC One Call, Metro Vancouver, BC Hydro, TELUS, Kinder Morgan, and 
Fortis BC in the area of the place of Work. 
 

1.3 Waste Collection 
Coordination 
 

Add 1.3.1 1. Contractor is responsible to accommodate all waste collection 
vehicles and cart pick up schedules throughout construction. 
Collection schedule can be found in 
https://www.coquitlam.ca/157/Collection-Calendar-Guidelines .  

2. If waste collection will be impacted the Contractor is responsible to: 
a. Provide advanced notification to: 

i. The City’s Solid Waste staff at 604-927-3500 or 
wastereduction@coquitlam.ca; and 

ii. The City’s Contract Administrator. 
b. Provide access for collection trucks to closed streets due to 

road work; or 
c. Move waste carts for collection. The Contractor is required 

to ensure each cart is labelled with the property address and 
returned to the correct address after collection (each cart 
has its own individual cart identification code and is 
specifically assigned to each property). Contractors will be 
responsible for the costs to replace missing carts.  

3. Contractor’s Request for Change in Collection Time (e.g. PM to AM): 
a. The Contractor must provide residents with as much notice 

as possible – minimum 5 working days. 
b. The contractor must follow all conditions of Clause 1.04 and 

is responsible to deal with any missed collections. For 
example, taking garbage to the United Boulevard Recycling 
and Waste Centre or covering the cost associated for any 
missed collection to be rescheduled.  

Questions: wastereduction@coquitlam.ca 
 

1.4 Cooperation with 
Emergency and 
Maintenance Activities  

Add 1.4.1 The Contractor will be responsible to cooperate with regular maintenance 
or emergency vehicles and staff for access to the site when required 
including: 
• Fire, Police, and Ambulance 
• Collection (garbage/recycling pick-up) 
• City Utilities Maintenance (or representatives) 
• Other Contractors 
 

1.5 Site Safety Add 1.5.1 The Contractor is responsible to ensure the construction site is safe at all 
times for workers, pedestrians, and vehicle traffic. During non-working 

https://www.coquitlam.ca/157/Collection-Calendar-Guidelines
mailto:wastereduction@coquitlam.ca
mailto:wastereduction@coquitlam.ca
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hours, the Contractor must ensure that the site has all potentially 
hazardous areas appropriately identified and protected, and also must 
provide appropriate signage, lighting, and markings for the direction of 
vehicle and pedestrian traffic, all to ensure the safety of the public. Supply 
and use of this equipment is considered incidental to the contract. 
 
Manhole lids, valve boxes and other appurtenances within the roadway 
that may present a traffic hazard during construction must be clearly 
marked for traffic.   
 
Manhole lids left raised in preparation for paving must have a rubberized 
protector ring painted with bright colour for traffic safety.  Supply and use 
of this equipment is considered incidental to the contract. 
 

1.6 Lane Closure Restrictions Add 1.6.1 The Contractor shall refer to Contract Supplementary Specifications 
Section 01 55 00S. 
 
The Contractor must take the above information into account in the 
preparation and submission of the Tender. 
 

1.7 Location of Existing 
Utilities 
 

Add 1.7.1 The Contractor is responsible to verify the depth and location of all 
utilities (watermains, storm mains, sanitary mains etc.), including outside 
agency utilities (i.e. Fortis BC Gas Mains etc.) and service connections 
(water, storm and sanitary services at the mains, and property lines) by 
hand digging or by Hydro-Vac in the presence of the Site Inspector. 
 
Pre-locates must be completed as soon as possible after award of the 
Contract so changes can be completed by the Engineer prior to site 
construction.  Contact Metro Vancouver for location of their utilities and 
BC One for location of other outside agency utilities. The Contractor will 
not receive any compensation or allowance for delays if work is halted 
due to utility and service connections not located prior to commencing 
construction. 
 
City of Coquitlam does not guarantee water, storm or sanitary services 
connections are perpendicular to the mains or property lines, the 
Contractor will not receive any compensation for the time to locate these 
connections or for exposing hidden services at the property lines.  
 
Payment for this work will be treated as incidental to payment for work 
described in other Sections. 
 

1.8 Manholes and Valves 
 

Add 1.8.1 Access to manholes and valves must be maintained at all times for City 
utilities crews and external utility companies. In case of an emergency the 
cost for exposing any buried manhole or valve covers during construction 
will be paid by the Contractor. 
 

1.9 Verification of Dimensions 
and Quantities 

Add 1.9.1 Before proceeding with work, the Contractor shall visit the site and check 
and verify dimensions and quantities. Report variations between Contract 
Drawings and site conditions to the Contract Administrator before 
proceeding with work. Payment for this work will be treated as incidental 
to payment for work described in other Sections. 
 

1.10 Precautions Add 1.10.1 Protect areas under construction from damage caused by excessive 
erosion, flooding, heavy rains, etc. Repair or replace unprotected 
damaged areas as directed by the Contract Administrator at no cost to the 
Owner. 
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1.11 FORTIS BC Emergency 
Protocol 
 

Add 1.11.1 In an emergency, gas pipeline rupture or leak, Contact Fortis BC 24 Hour 
Emergency Line (1-800-663-9911) & Fire Department (911) immediately 
and then City of Coquitlam’s Utility Control Centre (604-927-6287) 
 

1.12 Temporary Asphalt 
Pavement Restoration 

Add 1.12.1 The Contractor will be required to backfill all trenches (in paved areas) 
and place a temporary patch (50mm of hot mix asphalt), as per Coquitlam 
Standard Drawing COQ-G4, the same day excavation is made, unless 
otherwise approved by the Contract Administrator. 
 
Temporary asphalt patch on driveways is not required, but access must be 
maintained for property owners. 
 

  Add 1.12.2 Payment for this work will be treated as incidental to payment for work 
described in other Sections. 

2.0 CONSTRUCTION ACTIVITY   
    
2.1 Construction Materials in 

Sewer Manholes and Pipe 
 

Add 2.1.1 The Contractor is responsible to ensure that construction activities do not 
deposit construction materials (e.g. gravels) into the storm sewer or 
sanitary sewer manholes or pipe.  The City has a video record of the pipe 
before construction. Prior to Substantial Performance, the City may video 
inspect the lines to ensure no problems exist due to construction activities 
under this contract. If problems are encountered, the Contractor will be 
responsible for the cost of the video and all costs associated with the 
cleaning of the pipe.  
 

2.2 Site Clean-up During 
Construction and End of 
Construction 

Add 2.2.1 The Contractor will be responsible for the complete clean-up of the work 
site during construction, at the end of construction, and prior to the 
Substantial Performance review.  
 
The work will include cleaning of all catch basins periodically or as 
directed by the Contract Administrator within the Work area, or nearby 
location as affected by the Work, to the same condition of the catch 
basins prior to starting the Work.  All cleaning is to be performed by 
vacuum truck to the satisfaction of the Contract Administrator and will 
include off-site disposal of waste material. 
 

  Add 2.2.2 Payment for this work will be treated as incidental to payment for work 
described in other Sections. 
 

3.0 MANDATORY MEETINGS, 
CONTRACTOR 
REPRESENTATIVES AND 
SUBCONTRACTORS 
 

  

3.1 Pre-Construction Meeting 
Requirements 

Add 3.1.1 After the Award of the Contract, the Contractor (Project Manager and 
Superintendent) will be required to attend a Pre-Construction Meeting 
with the Contract Administrator and provide all necessary information 
required by the Contract Administrator prior to provision of a Notice to 
Proceed.  Items required to be provided at the meeting include: 
1. A Detailed Construction Schedule showing the start date, completion 

date, and durations of major work components showing how all work 
will be completed within the Contract Duration. 

2. Proof of Insurance  
3. Performance Bond and Labour and Materials Payment Bond 
4. WCB Clearance Letter and Copy of Notice of Project 
5. City of Coquitlam Business License 
6. A copy of portions of your Health and Safety Plan including the Title 

Page, Table of Contents, and portion showing latest revision date.  
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3.2 Contract Schedule, 

Contract Duration, and 
Charges 

Add 3.2.1 A detailed, realistic construction schedule for this project will be required 
to be presented at the pre-construction meeting. The schedule must show 
major components and durations. 

All work under this project is to be completed within the designated 
Contract Duration as contained in the signed Contract Agreement, or as 
formally amended. 

3.3 Contract Superintendent 
and Subcontractors 

Add 3.3.1 In compliance with the MMCD General Conditions, Section 4.7, 
Superintendent, the Contractor shall have a competent senior 
representative, (the “Superintendent”) in FULL TIME attendance at the 
Place of Work while work is being performed for the duration of the 
contract. 

This FULL-TIME attendance is also required when work is being performed 
by Subcontractors. 

Work done by Subcontractors is to be directed by the Superintendent and 
monitored on site ensuring conformance to the Contract Documents and 
other particular direction to the Superintendent by the Contract 
Administrator. 

The Owner and Contract Administrator are not responsible for the 
direction of Subcontractors. 

3.4 Changes of Contractor 
Representatives & 
Subcontractors 
 

Add 3.4.1 The Superintendent and Subcontractors indicated in the Form of Tender 
shall not be changed unless: 
1. The Owner requests a replacement. 
2. The Contractor submits an application for a change, in writing, to the 

Contract Administrator with the change being approved in writing. 
3.5 Mobilization and 

Demobilization 
 Payment for mobilization and demobilization of all equipment, labour and 

materials (both from the Contractor and all sub-contractors) shall be 
incidental. 

 
   END OF SECTION 
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1.0 GENERAL 
 

  

1.3 Submission Delete 1.3.2 
and replace 
with the 
following 

Submit one copy of an accurate project record document in final form 
prior to applying for Substantial Performance including any video report, 
test reports and Operation & Maintenance manual. Record documents to 
include changes in the Issued for Construction Drawings, new elevation, 
offsets & location of all utilities, manhole rim, catch basin rim, vaults, valve 
boxes, inverts walkways/sidewalks, and any unknown/new utilities found 
on site. Legal holdbacks will not be released until complete record 
documents, including reports and manuals, have been submitted and 
accepted by the Contract Administrator. 
 
Contractor to get sign off letter signed by the property owners when 
private side is affected by the work.  Properties to get the sign off letters 
will be at the sole discretion of the Contract Administrator. 
 

Payment for all work performed under this section will be incidental to 
work in other Sections, unless otherwise described in Schedule of 
Quantities and Prices 

   END OF SECTION 
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1.0 QUALITY The Contractor shall provide a final product conforming to the Contract Documents and the 
intent of the work.   
 
The work is to be accurate to the dimensional and tolerance requirements of the contract.  
 
Payment will be subject to adjustments based on quality assurance tests performed by the 
Contract Administrator. 

   
1.01 Quality Control (QC) by 

Contractor 
The MMCD (2009) definition of “Quality Control” is the process by which the Contractor 
checks specific materials, products, and workmanship to ensure strict conformance with 
the Contract Documents. 
 
The Contractor is fully responsible for quality control of the materials, production, and 
construction processes.  
 
Quality control tests shall be performed by the Contractor, at their own expense, to ensure 
that products meet the contract specifications.  
 
Failure by the Contractor to conduct adequate quality control testing during production 
and construction will negate the Contractor’s ability to appeal the quality assurance tests 
used for acceptance/rejection of the work.  
 
Under no circumstances will QC test results produced after completion of the Quality 
Assurance (QA) results be considered for appeal purposes. 
 
Any changes in the Work with respect to the location, grade, or line shall be approved in 
advance by the Contract Administrator.  Failure to notify the Contract Administrator of 
changes in writing may result in rejection of Work. 

   
1.02 Inspection of Work, 

Quality Assurance, and 
Material Testing, by the 
Owner 

The MMCD (2009) definition of “Quality Assurance” means the process by which the 
Owner evaluates if the work is being constructed in accordance with the Contract 
Documents.  This definition will be used for this contract. 
 
The Contract Administrator will provide construction review through spot inspections and 
spot materials testing for Quality Assurance.   
 
Any materials testing results indicating a non-conformance to the Contract Documents 
will require construction corrective action by the Contractor.   
 
All subsequent testing to corrective action to verify conformance to the Contract 
Documents will be the full responsibility of the Contractor. 
 
Inspection review by the Owner will not relieve the Contractor from providing a product 
that meets or exceeds the requirements of the Contract Documents. 

   
1.1 Inspection Materials testing shall be as described in MMCD General Conditions, Section 4.12 with the 

following change: 
 
Delete Section 4.12.2(a) and insert the following: 
 
Where the MMCD specification clauses for Inspection and Testing indicate the Contract 
Administrator will arrange for all testing for work described in this section will be amended 
to read The Contractor will arrange for and pay for all testing for work described in this 
section.  The testing shall take place at the following prescribed rates and as directed by 
the contract administrator.  The contract administrator has the authority to call for testing, 
up to the rates and frequencies specified, at the Contractors cost. 
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All testing covered under this item shall be performed by a CSA certified laboratory and 
technicians with copies of all test results to be sent directly to the Contract Administrator.  
Re-testing resulting from failed first tests shall be at the Contractors expense.   
 

1.2 Survey Layout All Survey Layout will be completed by the City in accordance with the Contract Drawings 
and Coordinate System set out within them.  The Contractor will be provided digital 
AutoCAD files but shall be responsible to confirm elevations and tie in locations and report 
any discrepancies prior to construction.  

   
1.3 Testing Contractor shall carry out inspection and testing (QC) to ensure compliance with Contract 

Documents. Contractor shall submit test results within one week of testing to the Contract 
Administrator.  

   
The Contractor shall provide test results prior to the preparation of the payment certificate. 
 

1.4 Contractors 
Responsibilities 

Furnish labour and facilities to: 
1. Provide access to work to be inspected  
2. Facilitate inspections and tests 
3. Make good work disturbed by inspection and tests 

   
1.5 Access to Work Allow inspection testing agencies access to Work. 
   
1.6 Tests Test rates and frequencies (excluding failed tests), when not defined in the MMCD or Detail 

Specifications Sections shall be at the following frequencies: 
 
1. Trench Backfilling and Compaction 
1.1 Compaction: 1 test / 25 lm / 300mm lift 
1.2 Sieve:  1 test / placed material / 50 m3 
 
2. Granular Base 
2.1 Compaction: 1 test / 500m2 / 100mm depth of granular base 
2.2 Sieve:  1 test / placed material / 250 TONNES 
 
3. Granular Subbase 
3.1 Compaction: 1 test/500m2 / 300mm depth of granular subbase 
3.2 Sieve:  1 test / placed material / 250 TONNES 
 
4. Embankment (Subgrade) 
4.1 Compaction: 1 test/ 50m2 / 300mm depth of fill 
4.2 Sieve:  1 test / placed material / 100 TONNES 

 
5. Asphalt 
5.1 Marshall test: test per 250 TONNES placed, per mix specified, min. 1 / day 
ASTM D1559, D3203, C117, C136 
5.2 Superpave: test per 250 TONNES placed, per mix specified, min. 1 / day 
CAI-SP2, ASTM D3203, C117, C136 
5.3 Cores:  1 per 500 m2/lift 
5.4 Continuous asphalt density testing during paving. 
 
6. Subgrade Preparation 
6.1 Compaction & Moisture: 1 test / 500 m2 
 
7.Concrete Tests 
7.1 Air, Slump & 1 Set Cylinders: 1 test / 10 m3, min. 1 set / day 

   
1.7 Measurement for 

Payment 
Payment for all work performed under this section will be incidental to payment for work 
described in other Sections 

  END OF SECTION 
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1.0 GENERAL Add 1.0.6 
 

The Contractor is responsible for all temporary traffic control on the 
streets required for completion of the work. The Contractor will be 
responsible to provide a Traffic Management Plan (TMP) for approval (5) 
five working days prior to any lane closures taking place. TMP is to be 
prepared by a professional certified by the American Traffic Safety 
Services Association. 

The TMP shall outline the approach to traffic management, show 
recognition and minimization of risks indicates signing locations, identify 
Traffic Control Persons (TCP) stations, show lane shifting and proposed 
closures. 

  Add 1.0.7 A Road and Sidewalk Closure Permit is required from Coquitlam for all work 
affecting pedestrian and traffic flow related to construction.  A permit is 
required for each specific construction interference with pedestrian and 
traffic flow.  The road and sidewalk closure permit form can be obtained for 
use from the City’s website at http://www.coquitlam.ca.  The Contractor 
must follow the approved TMP.  Any changes to this TMP must be 
submitted to City’s Traffic Operations for approval 

    

1.4 Traffic Control Delete 1.4.1 
and replace 
with the 
following 
 

The Contractor shall conduct their operations so as to cause the minimum 
obstruction and inconvenience to traffic and to places of business and 
residences adjacent to the Place of Work.  No greater quantity of work 
shall be undertaken at any one time than can be properly conducted with 
due regard to the rights and interests of the public as may be determined 
by the Contract Administrator.  

The Contractor is to provide at all times safe and convenient means of 
approach and entrance to adjoining lanes, driveways, buildings and 
property both for vehicles and pedestrians to the satisfaction of the 
Contract Administrator.  For this purpose, they shall construct and 
maintain suitable and safe platforms, approaches, structures, bridges, 
diversions or other works. 

Where traffic must cross open trenches, the Contractor shall provide 
suitable bridges.  Where trenches have been backfilled or where road 
improvements are incomplete the Contractor shall take any steps 
necessary to prevent potholes or other traffic hazards.  Where the 
Contract Administrator so instructs or where Contract Specifications so 
require, the Contractor shall provide temporary asphalt patching of such 
hazards. 

  Add 1.4.9.3.1 The Contractor, as required by the Contract Administrator and the City, is 
to supply Construction Zone information signs (stationary), refer to 
MMCD 01 58 01 for the required identification signage. 

The Contractor is responsible for the removal of the signs at the 
completion of the work. 

  Delete 
1.4.10.1.3 and 
replace with the 
following 
 
 
 

When workmen or equipment are employed over travelled way over brow 
of hills, around sharp curves or at other locations where oncoming traffic 
would not otherwise have adequate warning.  

http://www.coquitlam.ca/
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1.5 Measurement and 
Payment 

Delete 1.5.1 
and replace 
with the 
following 

Payment for all work performed under this section shall be treated as 
incidental to payment for work described in other Sections unless shown 
otherwise in the Schedule of Quantities and Prices and shall include, but is 
not limited to: 
• Preparation and submission of the Traffic Management Plan (TMP). 
• Provision of Traffic Control Persons (TCPs). 
• Supply, installation, maintenance, and removal of all temporary 

traffic control signs and devices necessary to ensure traffic and 
pedestrian safety. 

• All labour, materials, equipment, and activities required to 
implement and maintain traffic control measures as described in 
the Traffic Regulation Section. 
 

   END OF SECTION 
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1.0 GENERAL Add 1.0.3 The project will require work above the natural boundary of watercourses 
that meets the definition of a ‘stream’ pursuant to the Water 
Sustainability Act.  

While the Contractor is not responsible for environmental notifications or 
approvals, the Contractor is required to adhere to all terms and conditions 
of the WSA S.11 Notification, the EMP and review and understand 
provincial best management practices for working in and about water 
contained within: 
1. Standards and Best Practices for Instream Works: 

www.env.gov.bc.ca/wld/documents/bmp/iswstdsbpsmarch2004.pdf 
2. A Users Guide for Working Around Water: 

A USER’S GUIDE (gov.bc.ca) 
 
 
This section of the supplemental specifications shall be read in 
conjunction with and does not supersede MMCD GC Clause 20.4 
(Environmental Laws). 

1.2 Temporary Erosion and 
Sediment Controls 

Delete 1.2.1.1 
and replace 
with the 
following 

Properly drain all portions of the site. Protect the site and the 
watercourses to which it drains, directly or indirectly, against erosion and 
siltation in accordance with the City of Coquitlam Stream and Drainage 
System Protection Bylaw No. 4403, 2013 during construction and until the 
Place of Work has been restored to the satisfaction of the Contract 
Administrator. Ensure no silt, gravel, debris or other deleterious substance 
resulting from construction activity discharges into existing drainage 
systems or watercourses or onto highways or adjacent property. The 
Contractor is responsible for all damage that may be caused by water 
backing up or flowing over, through, from or along any part of the work or 
otherwise resulting from his operations. 

Keep existing culverts, drains, ditches and watercourses affected by the 
work clear of excavated material at all times. When it is necessary to 
remove or alter any existing drainage structure, provide suitable 
alternative measures for handling the drainage. Adequately support 
culverts and drainpipes across trenches to prevent displacement and 
interference with the proper flow of water due to trench settlement. 

Sweep streets, and clean catch basins, manhole sumps, detention tanks, 
and maintain siltation controls as often as the Contract Administrator and 
the City deems necessary. 

  Delete 1.2.2.2 
and replace 
with the 
following 
 

Do not operate construction equipment in watercourses. All machinery 
must be operated from above the top-of-bank 

  Add 1.2.2.9 All work must be carried out during favourable and low water conditions. 

  Add 1.2.2.10 Any fill used on this project shall be certified inert and from a source 
which is confirmed to be free of contaminants. 

  Add 1.2.2.11 All work within a watercourse must be undertaken and completed in 
isolation of all flowing water to maintain downstream water quality and 
unrestricted flows. 

http://www.env.gov.bc.ca/wld/documents/bmp/iswstdsbpsmarch2004.pdf
https://www2.gov.bc.ca/assets/gov/farming-natural-resources-and-industry/natural-resource-use/land-water-use/crown-land/working_around_water.pdf#:%7E:text=%3A%20Working%20In%20and%20Around%20Water%20In%20British,main%20provincial%20statute%20regulating%20water%20resources%20is%20the
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  Add 1.2.6 Complete construction in a manner that will prevent the release of 
sediment or sediment laden waters to the watercourses, ditches, and 
swales draining to fish habitat. 

  Add 1.2.7 Avoid stockpiling material within 30 m of the top of bank of the channel, 
or install containment around any stockpiles within 30 m  

1.4 Environmental Protection Add 1.4.3.5  Immediately contain and clean up any leaks and spills of prohibited 
materials at the Place of Work. 

  Add 1.4.3.6 Ensure that a well-stocked spill kit is on-site at all times and that the 
Contractor’s employees are familiar with appropriate spill response 
techniques. Any spill of reportable quantities must be immediately 
reported to the Provincial Emergency Program’s 24-hour phone line at 1-
800-663-3456. 

  Add 1.4.3.7 Immediately notify the Contract Administrator and the City of any leaks or 
spills of prohibited materials that occur at the Place of Work. 

  Add 1.4.3.8 Ensure that any fuel stored on-site is located at least 30 metres from the 
nearest stream, and is placed within a bermed off and lined area, in order 
to prevent leaks or spills into the environment. 

  Add 1.4.3.9 All equipment and machinery must be in good working condition (power 
washed), free of leaks or excess oil and grease.  No equipment refuelling 
or servicing shall be undertaken within a minimum of 30 metres of any 
water course or surface water drainage. 

  Add 1.4.3.10 During all phases of the operation, take precautions to abate nuisance 
caused by mud or dust by clean up, sweeping, sprinkling with water or 
dust control, or other means as necessary to accomplish results 
satisfactory to the Contract Administrator. 

1.6 Measurement and 
Payment 

Delete 1.6.1 
and replace 
with the 
following 
 

Payment for all work performed under this section, unless shown 
otherwise in the Schedule of Quantities and Prices will be incidental to 
payment for work described in other Sections. 

All works for Erosion and Sediment Control (ESC) shall include silt fencing, 
interceptor channel/swale/ditch construction, interceptor drainpipe, 
check dams, catch basin, socks, and all materials to complete the as 
directed by the Contract Administrator. 

  Add 1.6.2 Payment for the poly cover or temporary tarps over stockpile materials or 
exposed road subgrades shall be treated as incidental work. 

1.9 Archaeological / Historical 
Resources 

Add 1.9 .1 Immediately cease work and inform the Contract Administrator and the 
City, if any archaeological or historical resources are encountered during 
construction. Leave these resources in place and do not disturb them in 
any way. 

The Contractor must allow the Archaeological and Historical Resources 
group to perform duties around the site during construction. The Contract 
Administrator shall coordinate all other work being performed at the site 
with the Contractor 



SUPPLEMENTARY  SECTION 01 57 01S 
CONTRACT  SS 13  
SPECIFICATIONS ENVIRONMENTAL PROTECTION 2025 
 

These Supplementary Contract Specifications must be read in conjunction with the Specifications contained in the Master Municipal Construction 
Documents, Volume II, Printed 2009 and the City of Coquitlam Supplementary Specifications and Detailed Drawings 

File #: 11-5330-01/000/2025-1  Doc #:  5783940.v1 

1.10 Contractor’s Hydrocarbon 
Wastes and Fuel Spill 
Mitigation Measures 

Add 1.10.1 The Contractor will prepare a Spill Response Plan prior to Construction. 
Costs of the preparation of the spill response plan are incidental to the 
Contract. 

The Contractor will develop and identify waste receptacles for the safe 
disposal of hydrocarbons and lubricant fouled waste material, and use 
those receptacles. 

There will be no machine refuelling within 30 m of a watercourse. 

The Contractor must keep emergency spill kit at each bridge repair site. 
The Environmental Monitor will inspect and confirm that a spill kit is on 
site prior to commencement of bridge repair work. Each spill kit will at a 
minimum have the following: 
• 2 - 5 m long absorbent spill booms 
• 50 - 16" x 20" Sorbent Pads (Oil, Gas & Diesel) 
• 6 - 48" x 3" Sorbent Socks (Oil, Gas & Diesel) 
• 4 -120" x 3" Sorbent Socks (Oil, Gas & Diesel) 
• 4 - 8" x 18"Sorbent Pillows (Oil, Gas & Diesel) 
• Nitrile Gloves 
• Hand Wipes 
• 2 - Disposable Respirators N958 HD 
• Hazmat Disposal Bags 

 
Spills of any substance toxic to aquatic life of reportable quantities will be 
immediately reported to the Provincial Emergency Program 24-hour 
phone line at 1-800-663-3456. 

Contractor shall immediately notify the Contract Administrator of any 
leaks or spills of prohibited materials that occur on the job site. 
The Contractor is wholly responsible for costs associated with clean-up of 
spills originating from their equipment or work practices. 

1.11 Non-Hazardous Waste 
Handling Requirements 
 

Add 1.11.1 There will be no disposal of solid wastes into sumps, ditches, streams, 
culverts, road edges or private property. 

The Contractor’s will supply trash cans for the disposal of crew generated 
wastes. 

Littering is prohibited and monitoring for this activity will be ongoing 
throughout the project. 

1.12 Control of Cement and 
Cement Grouts 

Add 1.12.1 The Contractor shall undertake all concrete/grouting work with caution 
and comply with, at a minimum, the following procedures: 
1. The Work shall be isolated from watercourses through the use of 

berms, pits or tarpaulins. 
2. There shall be no direct contact between work activity and any 

watercourse through spillage, hosing off surfaces, rain or cleaning of 
tools. 

3. Complete isolation of all grouting from any watercourse for a 
minimum of 72 hours. 

4. Exposed concrete will be covered if there are forecast rains. 
5. No wash water shall be allowed to discharge to any watercourse. 
6. The Contractor must follow BC Environmental Management Act – 

Spill reporting regulation procedures relating to emergency 
mitigation and clean up measures for managing the cleanup and 
recovery of concrete materials. 
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7. All wash water from concrete works shall be contained and removed 
from site. 

8. If required, concrete wash water may be disposed in a temporary 
disposal location that has been reviewed and accepted by the Owner. 
This location may be a rock pit or grassy area, provided the wash 
water will be contained in an upland location at least 30m away from 
the high-water mark, and at least 30m away from the top of bank of 
watercourses and there is landowner approval. 

9. All accepted temporary disposal area locations must be cleaned up 
and re-seeded prior to demobilization. 

10. Concrete dust from saw cutting and drilling shall be prevented from 
entering any watercourse. 

    
   END OF SECTION 
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1.3 Measurement and 
Payment 

Delete 1.3.1 
and replace 
with the 
following 

Payment for the installation of 1.2m x 1.2m static construction 
Information signs as shown and includes supply, placement & removal 
and will be incidental to payment for work described in other Sections, 
unless shown otherwise in the Schedule of Quantities and Prices. 
 
Exact locations to be determined on site by Contract Administrator. 
Ensure that signs and locations are addressed in the Traffic Management 
Plan. All signs are to be removed at the end of the construction period. 

    
Construction Zone Information Signs to follow specifications 
below: 

    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END OF SECTION 
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2.0 PRODUCTS   

2.3 Pit Run Gravel Add to 2.3.2 The use of recycled concrete shall be approved by the Contract 
Administrator and the City prior to use. 

  Add 2.3.3 Asphalt millings free from contamination and other extraneous material, 
conforming to the specified gradations may be used as pit run gravel.  The 
use of asphalt millings shall be approved by the Contract Administrator 
and the City prior to use. 

2.7 Granular Pipe Bedding and 
Surround Material 
 

Add to 2.7.1 All recycled or other extraneous materials shall be approved by Contract 
Administrator and the City prior to use. 

2.10 Granular Base Delete 2.10.2 
and replace 
with the 
following 

All 25 mm minus granular base is to conform to the following gradation 
specifications: 

Sieve Designation (mm) Percent Passing (%) 
25 100 
19 80-100 

12.5 75-90 
9.5 50-85 

4.75 35-70 
2.36 25-50 
1.18 15-35 
0.30 5-20 

0.075 0-5 
 

    
  Add 2.10.4 The intention of the Gradation Chart is to identify the desired mix of size 

of aggregate in the granular base. The Target Percentage Passing is the 
middle of the shown Range.  

Tests that show sieve values of Percent Passing that are consistently low 
or consistently high in two (2) or more consecutive tests will be 
considered to be non-conforming. 

2.11 Recycled Aggregate 
Material 

Delete 2.11.1 
and replace 
with the 
following 

Recycled aggregates may be used with approval from the Contract 
Administrator and the City, provided they meet all specification 
requirements and do not compromise construction quality. Only clean 
aggregates, crushed concrete, or asphalt free of impurities are permitted. 

   END OF SECTION 
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1.4 Measurement and 
Payment 

Delete 1.4.1 and 
replace with the 
following 

Payment for all clearing and grubbing will be incidental and include 
removal and disposal of all branches, stumps, trees, timbers, logs, 
planter box/wall, grass and vegetation including stripping of 150mm 
of native top soil to complete the work as shown on the Contract 
Drawings or as directed by the Contract Administrator.  
 
Payment includes trimming of small branches from trees or hedges as 
required, branch cutting/pruning to have a clean cut flush to branch 
collar and use of an approved tree paint to repair damage to surviving 
vegetation where branches have been removed. 
 

               END OF SECTION 
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1.3 Measurement and 
Payment 

 

Delete 1.3.1 and 
replace with the 
following 

Payment for all work, unless included in the Schedule of Quantities 
and Prices, performed under this section will be incidental to 
payment for work described in other Sections. 
 

2.0 PRODUCTS 
 

  

2.1  Materials Add 2.1.10 Protective Fencing: Posts - Pressure treated wood 100 mm dia.; Post 
to be 1.8 m to 2.0m in height at 2.0 m O.C. Snow fence as per 
Coquitlam Approved Products List; Flagging Tape - 4” Orange glow - 
‘Tree Retention Area’. 
 

3.0 EXECUTION 
 

   

3.1 Existing Trees Add 3.1.7 The Contractor is responsible to minimize damage to all trees which 
are to remain. 
 

 Add 3.1.8 The Contractor will be responsible for all claims and costs including 
the cost of examination by an Arborist, repair, removal and 
replacement of trees, as required by the Arborist, the Contract 
Administrator and the City for tree damage where proper 
notification was not received from the Contractor. Damage will be 
assessed based on the International Society of Arboriculture 
Guidelines. The term shall be for a period of one year following the 
date of Substantial Performance of the Work. 
 

 Add 3.1.9 Place protective fencing/barricades as detailed on Coquitlam 
Standard Detail Drawings COQ-R26 and as shown on the Contract 
Drawings. Contractor shall maintain fence in good condition during 
construction. 
 

 Add 3.1.10 When work is to be performed inside fenced areas, Contractor shall 
take care to avoid damage to existing vegetation. Work to be done 
inside areas of existing vegetation to be retained includes: 
.1 Removal of isolated trees as directed by the Contract 

Administrator and the City. 
.2 Selective pruning and tree removal at edges to create tidy 

and well-shaped forest edge. 
.3 Placing planting soil and planting of trees. 
 

 Add 3.1.11 Do not park, service or fuel vehicles within the vegetation retention 
areas. 
 

3.4 Pruning Add 3.4.2 Do not cut roots or branches of retained trees without approval of 
the Contract Administrator and the City. 
 

               END OF SECTION 
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1.8 Measurement and 
Payment 

 

Delete 1.8.4 and 
replace with the 
following 
 

Payment under this item will only apply to removal of the 
components included in this item under a separate operation as 
shown on the Contract Drawings or as directed by the Contractor 
Administrator.  No payment will be made under this item for removal 
of these components as part of the operation for common 
excavation, and such removal will be treated as common excavation. 
 
Payment will be made at the respective unit prices bid in the 
Schedule of Quantities and Prices and will include all labour, and 
equipment required to complete the work, including offsite disposal.  
It is the responsibility of the contractor to locate and verify all 
utilities. 
 

 Delete 1.8.5 and 
replace with the 
following 
 

Payment for Common Excavation includes: 
1. Unless noted in the Schedule of Quantities and Prices as 

removal in square meters, common excavation will be 
measured in cubic meters calculated from measurements 
taken by the Contract Administrator in the areas of 
excavation for road widening areas. 

2. Cross-sections will be taken after clearing and grubbing 
and after stripping of existing topsoil immediately prior to 
excavation of material to be incorporated into work. 

3. Where determined by the Contract Administrator that 
truck box volume will be used to determine excavation 
quantities the volume per load shall be determined using 
75% of the truck load quantity. The following is to be 
used for payment: 
 

Truck Type Material Type Volume (cu.m) 
Tandem ordinary material 7 
Tandem asphalt/concrete/pipe 4 
Triaxle ordinary material 8 
Triaxle asphalt/concrete/pipe 5 
Tandem and Pony ordinary material 11 
Tandem and Pony asphalt/concrete/pipe 7.5 
Triaxle and Pony ordinary material 13 
Triaxle and Pony asphalt/concrete/pipe 9 
Tandem and Transfer ordinary material 19 
Tandem and Transfer asphalt/concrete/pipe 13 

 
4. Contractor to provide truck slips detailing location type of 

common excavation, time loaded and location of dump 
site.  The slips are to be given to Contract Administrator by 
the end of shift or Contract Administrator can deny 
quantities subsequently submitted. 

5. Payment for on site re-use includes excavation, transport, 
temporary stockpiling, placement, compaction, boning, 
adjustment of moisture content, spreading and grading of 
material anywhere on site or within the work zone, as 
needed, to establish the roadway & pathway cross-
section.   

 
Payment will be made at the respective unit prices bid in the 
Schedule of Quantities and Prices and will include all labour, and 
equipment required to complete the work, including offsite disposal.  
It is the responsibility of the contractor to locate and verify all 
utilities. 
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2.0 PRODUCTS 
 

  

2.2  Specified Materials Delete 2.2.1.3 Pit Run Sand 
 

 Delete 2.2.1.4 River Sand 
 

 Delete 2.2.2  
 

  END OF SECTION 
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1.0 GENERAL   

1.4 Measurement and 
Payment 

Delete 1.4.1 
and replace 
with the 
following 
 

Measurement for granular base of variable thickness will be for actual 
quantity placed based on weigh tickets provided to Contract 
Administrator as loads are delivered. 

  Delete 1.4.2 
and replace 
with the 
following 
 

Measurement for granular base of specified thickness will be for the 
actual area placed. 

  Delete 1.4.3 
and replace 
with the 
following 

Payment for Subsection 1.4.1 & 1.4.2 above includes supply, placement 
and compaction of granular base material, adjustment of moisture 
content, road reshaping, and boning to establish the road cross-section, 
shall be included in the unit price bid in the Schedule of Quantities and 
Prices. 

  Delete 1.4.4 
and replace 
with the 
following 
 

Payment for removal of unsuitable subgrade including disposal off-site 
prior to direct placement of granular base will be made under Section 31 
24 13S – 1.8.10. 

2.0 PRODUCTS   

2.1 Granular Base Add 2.1.1.3 25 mm minus crushed gravel conforming to the gradation specifications 
under Section 31 05 17S – 2.10.3. 

 EXECUTION   

3.5 Proof Rolling Delete 3.5.1 
and replace 
with the 
following 
 

For proof rolling, use fully loaded single axle, to 80 kN (18, 000 lb.) 
minimum, dump truck. 

  Add 3.5.7 Prior to asphalt concrete paving, the base surface shall be checked by the 
Contract Administrator and the City, for deflections utilizing a Benkelman 
Beam, in order to ensure that the final rebound requirements can be 
obtained with the asphalt pavement. In the event that such deflection is 
in excess of those required to produce the final standards, then the base 
shall be adequately strengthened by additional gravel or asphalt concrete 
to ensure that final deflections as follows are not exceeded. 

The Benkelman spring rebound value of the completed pavement surface 
shall not at any point exceed 0.75 mm for arterial industrial roads and 
lanes, 1.15 mm for collector roads, and 1.5 mm for local roads and lanes 
as determined in the procedures outlined in the Transportation 
Association of Canada publication “Pavement Management Guide.” 

   END OF SECTION 
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